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I. INTRODUCTION 

The Tampa Hillsborough Expressway Authority (THEA) is soliciting sealed bids from 

qualified firms to provide all the labor, equipment, materials, tools, transportation, supplies, 

insurance, incidentals, mobilization, demobilization and maintenance of traffic necessary to 

replace the generators for the ITS Equipment at 34th Street, 78th Street, US Highway 301 & 

Brandon entrance to the Reversible Express Lanes and the generators for the Tolling 

Equipment at the Plant Ave westbound off-ramp, the 22nd Street westbound on-ramp, the 50th 

Street westbound on-ramp & the East Mainline tolling sites. The title of the project is as 

follows:   

 

 ITS & TOLLING GENERATOR REPLACEMENT 

 

II. SCOPE OF WORK 

SUMMARY OF WORK 

 

1. DESCRIPTION 
 

1.01 This section provides a general summary or overview of the work to be performed in the 

Invitation to Bid (ITB) No. O-00421. In performing the work, the contract documents, 

plans and specifications shall be adhered to. This project is to be let as a lump sum. 

 

2. SCOPE OF WORK 
 

2.01 The general Scope of Work consists of, but is not limited to: Providing all the labor, 

equipment, materials, tools, transportation, supplies, insurance, incidentals, mobilization, 

demobilization and maintenance of traffic necessary to:  

 

 2.01.01 Remove and Replace the ITS generators at 34th Street, 78th Street, US 

Highway 301 & Brandon entrance to the Reversible Express Lanes, 

including required electrical and fuel connections as in the attached plans. 

 

 2.01.02 Remove and Replace the Tolling generators at the Plant Ave westbound 

off-ramp, the 22nd Street westbound on-ramp, the 50th Street 

westbound on-ramp & the East Mainline tolling sites, including 

required connections for existing fuel and communications systems.  

The replacement tolling generators shall be wired and configured 

similar to those in the Selmon West Extension Toll Facilities 

Electrical plans included as Reference Drawings in 4.03.01, and 

utilizing the existing concrete pads and anchoring connections.   
 

 

2.02 The following materials are anticipated. This listing is not all-inclusive and it is the 

Contractor’s responsibility to incorporate into the bid any additional items which may be 

needed. 

 

ITEM DESCRIPTION 

MOBILIZATION 

MAINTENANCE OF TRAFFIC 
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480-240V 37.5 kVA Transformer 

Generator with Weather Enclosure, ATS, Connectivity Server 

200A, 240V Fusible Disconnect Switch 

240-480/240V 37.5 kVA Transformer 

20/1 Circuit Breaker 

40/1 Circuit Breaker 

50/1 Circuit Breaker 

20/2 Circuit Breaker 

30/2 Circuit Breaker 

Surge Protection Device 

¾”x10’ Grounding Electrode 

Grounding Electrode Exothermic Weld 

Equipment Rack 

Conduits and Conductors 

Fiber Enclosure, LC Connectors, and Splice Case 

Misc. Items (e.g. Junction Boxes, Fittings, Bushings, Pull Cable) 

Fuel Piping, Regulator, Fittings 

  

 This is a Lump Sum project.  It is the Contractor’s responsibility to determine all 

quantities for which the bid will be based on.  

 
2.03 All generator replacement activities are to be performed in accordance with the 

January 2021 edition of the Florida Department of Transportation (FDOT), Standard 

Specifications for Road and Bridge Construction and Standard Plans.  All debris and 

associated unsuitable materials, as a result of the removal and replacement of existing 

features delineated in Section 2.01.01 and 2.01.02 are the property of the Contractor 

for appropriate disposal offsite.  In addition, the Contractor shall perform electrical 

and plumbing work in accordance with all applicable manuals, guidelines, standards, 

handbooks, procedures and current design memorandums. The contractor shall utilize 

the existing concrete generator pads.  The Generator Concrete Pad Detail in the ITS 

Generator Replacement Plans is shown for general information only.  Contractor is not 

to include the concrete pads as part of bid proposal. 

 

 

  

 

 
  

 

 

 

 

 

 

 

 

 

 

 

 

2.04 Maintenance of Traffic to be performed by the Work Zone Traffic Supervisor in 

accordance with the January 2021 edition of the Florida Department of Transportation  

 

Generator ID 

 

Function 

ITS/Toll 

 

Generator Access 

Location 

Existing 

Concrete 

Pad Size 

34th Street ITS SR 60 E. of 34th Street 7’ x 4’ 

78th Street ITS Tidewater Trail @ 

Fish Lake Road 

7’ x 4’ 

U.S. 301 ITS S. 86th Street @ 

Palm River Road 

7’ x 4’ 

Brandon REL  

Gates 

ITS Under REL Abutment 

@ Gornto Lake Rd 

7’ x 4’ 

Plant Ave Tolls WB Selmon Off-Ramp 10’ x 4’ 

22nd Street Tolls WB Selmon On-Ramp 10’ x 4’ 

50th Street Tolls WB Selmon On-Ramp 10’ x 4’ 

East Selmon  

Mainline 

Tolls Under REL at East Toll 

Plaza Administration Bldg. 

10’ x 4’ 
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(FDOT), Standard Specifications for Road and Bridge Construction, Section 102, 

Maintenance of Traffic and the January 2021 edition of the Florida Department of 

Transportation (FDOT) Standard Plans for Road Construction. Maintenance of Traffic shall 

also accommodate pedestrians where applicable.   

 

2.04.01 Lane closures are not permitted during the following hours: 

 Selmon Express Local Lanes & Ramps: 6:00 AM to 9:00 AM 

 Reversible Express Lanes & Ramps: 3:00 PM to 6:00 PM 

 

2.04.02 Special event days as directed by THEA will apply and include: 

 
 

2.04.03 All existing vehicular and pedestrian travel patterns for the Selmon 

Expressway and Brandon Parkway shall be maintained at all times. Any 

alteration to existing travel patterns shall be accompanied by a signed and 

sealed Maintenance of Traffic (MOT) plan for Authority approval. 

  
2.05 The Contractor shall coordinate with Authority field representatives to gain access to 

fenced locations in performance of the work. 

 

2.06 Tolling fees are not reimbursable and will be included in the mobilization component of 

the Contractor’s Lump Sum bid price. 

 

3. SUBMITTALS 

 

3.01 Submit the following in accordance with shop drawing submittal requirements of the 

General Provisions. 

 

3.01.01 Maintenance of Traffic Plan. The Contractor shall prepare and submit to 

THEA a signed and sealed MOT Plan.  

 

3.01.02 Shop drawings. All required shop drawings shall be prepared and submitted to 

THEA for approval. 

 

3.01.03 Schedule.  Prior to beginning work, the Contractor shall prepare and submit to 

THEA for approval a schedule showing proposed dates of each generator 

replacement. 

 

4. CONTRACT DRAWINGS 

 
4.01 Construction drawings and specifications have been prepared for this project.  

Drawings provided may not be reflective of all existing conditions the Contractor may 

encounter. All existing conditions to be encountered shall be verified as to the 

character, quality, and quantity of work to be performed and materials to be furnished 

in the performance of the construction drawings. The Contractor shall base their bid 

solely on their own opinion of the conditions likely to be encountered, and promptly 

 Tampa Bay Lightning home games 

 MacDill Air Fest 

 Gasparilla Parade 

 Gasparilla Children’s Parade 

 Gasparilla Distance Classic 

 Riverfest 



 

ITB O-00421 ~ Page 6 of 21 

notify THEA of any deviations or disagreements found in the drawings, specifications 

and/or general conditions or existing field conditions. 

 

 4.01.01 Construction Drawings 
 

4.01.01. ITS Generator Electrical & Fuel Plans (O-00421) 

o 34th Street 

o 78th Street 

o US Highway 301 

o Brandon 

 

4.02 The generator replacement activities are to be performed in accordance with the January 

2021 edition of the Florida Department of Transportation (FDOT), Standard Specifications 

for Road and Bridge Construction, and all applicable local, state, and national electrical 

codes. All references within the Specifications referring to the Department, shall hereby also 

refer to THEA  

 

4.03 Drawings, Diagrams, Reports and Photographs are provided for reference of existing 

conditions as illustrative and not inclusive of all existing conditions and not intended to 

limit or take the place of an examination of existing conditions by the Contractor.  

Drawings/Markups provided for the Contractor’s information are included below. 

 
4.03.01 Reference Drawings and Documents 

 
4.03.01. Selmon West Extension Toll Facilities Electrical Plans 

 

4.03.02. Gantry Electrical Plans 12/30/09 

o Plant Ave. Westbound Off-Ramp 

o 22nd St. Westbound On-Ramp 

o 50th St. Westbound On-Ramp 

o East Selmon Mainline Eastbound and Westbound 

Gantries 

 

4.03.03. Pages from ORT Conversion ITS Plans 

 

 

5. PRODUCTS 
 

5.01 All products used for this project shall adhere to the requirements set forth in the 

Construction Drawings prepared for this project. Shop drawings shall be submitted for 

approval by the Engineer of Record and THEA. 

 

6. EXECUTION 
 

6.01 Work Sequence 

 

6.01.01 For this Contract, a period of 120_calendar days, as identified in the 

Advertisement, will be allowed after the Notice to Proceed is issued. 

This period allows time for the Contractor to adjust work forces, 

equipment, schedules, and the procurement of materials, to proceed 

in a manner to minimize disruption to the public. Charging of 

Contract Time will begin when this time period ends or on the actual 

day that work begins at the site, whichever is the earlier.  
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6.01.02 60 calendar days of Contract Time are allowed for completion of the 

work, commencing after the period indicated in Section 6.01.01.  The 

charging of contract time will continue, uninterrupted, until Final 

Acceptance of the work. No other charges shall be paid for before the 

Contract Time commences.  

 

6.0.1.03 The Contractor shall replace one generator at time. New generators 

must be fully operational as approved by the Engineer of Record 

(EOR) before the Contractor shall move to the next location. 

 

6.0.1.04 The Contractor shall ensure that electrical service remains  

uninterrupted and shall perform all temporary work necessary to 

maintain continuity of electrical service when connection is made to 

existing systems.  

 

 

6.01.05 Existing service shall not be interrupted without prior consent of the 

EOR designated by the EOR and the period of uninterrupted service 

shall not exceed one hour without prior approval of the EOR.  The 

Contractor shall have a temporary generator available at each 

location where power is interrupted. 

 

6.02 Issue Escalation 

 

In the event issues arise during the prosecution of the work, the issue escalation and 

resolution will be processed as detailed herein. 

 

6.02.01 All issues shall be directed to the CEI Construction Project Manager 

(TBD). The Contractor shall provide all supporting documentation 

relative to the issue being escalated, and any documentation not 

provided in the initial contact with the CEI Construction Project 

Manager shall not be considered. 

 

6.02.02 If the issue cannot be resolved by the CEI Construction Project 

Manager in coordination with the General Engineering Consultant 

representing THEA as applicable, the General Engineering 

Consultant representing THEA shall forward the issue to THEA’s 

Director of Operations and Engineering who will coordinate with the 

General Engineering Consultant representing THEA and CEI, as 

applicable. 

 

6.02.03 Each escalation level shall have a maximum of five (5) calendar days 

(excluding weekends and THEA observed holidays) to answer, 

resolve, or address the issue.  

 

6.02.03.01 The five (5) calendar day period (excluding weekends 

and THEA observed holidays) begins when each level in 

the issue escalation process has received all required 

supporting documentation necessary to arrive at an 

informed and complete decision. 
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6.02.03.02 The five (5) calendar day period (excluding weekends 

and THEA observed holidays) is a response time and 

does not infer resolution. 

 

6.02.04 Questions asked by THEA may be expressed verbally and followed 

up in writing within one (1) calendar day (excluding weekends and 

THEA observed holidays). Responses provided by the Contractor 

may be expressed verbally and followed up in writing within one (1) 

working day. 

 

6.02.05 Once a response is received from the Director of Operations and 

Engineering, the CEI will respond to the Contractor in a timely 

manner but not to exceed three (3) calendar days (excluding 

weekends and THEA observed holidays). 

 

6.02.06 The Contractor shall provide a similar issue escalation process for 

their organization with personnel of similar levels of responsibility. 

 

 

7. MEASUREMENT AND PAYMENT 
 

7.01 See Section 01026 

 

7.02 The Contractor shall submit within 10 calendar days of NTP a Schedule of Values with 

sufficient detail to assess the performance of the Work. The Schedule of Values shall be 

approved by the Authority prior to any invoicing. 

 

7.03 The Contractor shall submit within 10 calendar days of NTP a project schedule. The project 

schedule shall be approved by the Authority. The project schedule shall be updated to reflect 

the actual start date of Contract Time in accordance with Section 6.01.01. 
 
 

[END OF 01010 - SUMMARY OF WORK] 
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III. INSTRUCTIONS TO BIDDERS 

1. THEA must receive all submittals at the location stated below, not later than 2:00 PM Eastern 

Daylight Time on 6/18/2021.  Any submittal received after the stated time and date shall not be 

considered.  It shall be the sole responsibility of the firm to have its package delivered to THEA 

by U.S. Mail, hand delivery, or any other method available to them; however, emailed, facsimile 

or telegraphic submittals will not be accepted.  Delay in delivery shall not be the responsibility of 

THEA.  Submittals received after the deadline shall not be considered and may be returned only 

at the firm’s expense. 

 

2. Attendance at the Pre-Bid Meeting is not mandatory for all bidders. 

   

3. Each firm shall examine all documents and shall determine all matters relating to the interpretation 

of such documents. 

 

4. The following forms are required by THEA to be submitted as part of the Bid Proposal Package: 

 

A ~ Public Entity Crime  

 B ~ Drug-Free Work Place 

 C ~ Bid Proposal Form 

 D ~ Anticipated SBE 

 E ~ Conflict of Interest  

 F ~ Experience and Reference 

 

5. One (1) original sealed Bid Proposal form and required forms above must be delivered to THEA’s 

Procurement Department in one package, clearly marked on the outside, "Invitation to Bid O-

00421 for the Tampa Hillsborough County Expressway Authority”  with date sent or 

delivered to: 

 

Man Le ~ Procurement Manager 

1104 East Twiggs Street, Suite 300 

Tampa, FL 33602 

 

6. THEA shall not be liable for any expenses incurred in the preparation of the bid proposals. 

 

7. THEA reserves the right to accept or reject any or all bid proposals, to waive irregularities and 

technicalities, and to request resubmission or to re-advertise for all or any part of the work.  THEA 

shall be the sole judge of the submittals and the resulting negotiated agreement that is in THEA's 

best interest, and THEA's decision shall be final.   

 

8. Joint proposals will not be accepted. 

 

9. The successful firm shall be required to execute an agreement, in form and content acceptable to 

THEA, indemnifying and holding harmless THEA, its officials, officers, employees, and agents 

from all claims. 

 

10. Firms, their agents, or associates shall refrain from contacting or soliciting any THEA staff 

or members of the Board directly or indirectly regarding this ITB during the selection 

process.  Failure to comply with this provision may result in the disqualification of the firm.  

All requests for clarification or additional information should be made in writing via email 

to: Man.Le@tampa-xway.com  

 

 

mailto:Man.Le@tampa-xway.com
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IV. QUALIFICATIONS: 
 

1. The bidder must include with its proposal package all completed required forms as 

indicated in Section III Instructions to Bidders.  Failure to submit all completed forms 

may be cause for rejection at the sole option of THEA. 
 

2. Personnel proposed for the project shall be available to perform the work as described.  

All personnel shall be considered to be, at all times, the employees, or agents of the bidder 

and not employees or agents of THEA.  Procedures shall be in place for prompt temporary 

replacement of absent employees and timely permanent replacement of staff vacancies. 
 

3. The bidder shall designate from its staff a full-time, qualified Project Manager having at 

least 5 years of experience in performing and/or administering similar types of work as 

this project.  The Project Manager shall be the single point of contact as liaison with 

THEA during the procurement process and during performance of the project.  The 

Project Manager shall be the responsible person in charge of coordinating day to day work 

activities, schedules, payment applications, directing the firm’s work forces, reports, day 

to day administrative matters and other related items necessary to fulfill the requirements 

of the Contract. 

 

4. The bidder shall be prequalified with FDOT for the following construction work classes: 

 

a. Electrical Work and Intelligent Transportation Systems 

V. SELECTION PROCESS 

The selection process for this ITB will consist of the following. 

 

 EVALUATION CRITERIA: 
 

Proposals will be evaluated on whether the bidder is responsible and responsive to this 

solicitation, with the objective to evaluate those bids and responses and to award a contract 

for the work to the firm with the lowest total bid price. 
  

THEA will determine if the firm’s bid is responsive and responsible bidder, in its sole 

and absolute discretion, considering all relevant facts and information. 

 

 FINAL SELECTION: 
 

The bidder with the lowest total bid price will be presented to THEA’s Board of Directors 

for consideration and approval with a recommendation that the bidder be selected per the 

Schedule of Events below.  
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VI. SCHEDULE OF EVENTS 

EVENT DATE/TIME 

Release of Invitation to Bid (ITB) 5/21/2021 

Non-Mandatory Pre-Bid Meeting via Zoom  

 

Register in advance for this meeting: 

https://zoom.us/meeting/register/tJIucuugqDIiEtKwuWhJd7sZvnlfEPa8TNsd  

 

After registering, you will receive a confirmation email containing information 

about joining the meeting. 

 

5/27/2021  

@ 2 p.m. EST 

Deadline for Questions/Request for Clarification 6/3/2021  

Deadline for THEA to respond to firm’s questions  6/10/2021  

Bid Proposal Package Due Date/Time (Deadline) 

Location: Transportation Management Center (TMC) 

                     1104 East Twiggs Street, Suite 300 

Tampa, FL 33602 
 

Public Opening of Proposals 

 

6/18/2021 

by 2 p.m. EST 

Post Notice of Intended Ranking to THEA’s website and Demandstar. 6/21/2021 

Board Approval of Final Ranking & Award of Contract  

@ TMC, Board Room 
6/28/2021 

Posting of Award of Contract to THEA’s website and Demandstar.   6/29/2021 

VII. TERMS AND CONDITIONS 

THEA reserves the right to reject all proposals, any proposal not conforming to this Invitation 

to Bid, and to waive any irregularity or informality with respect to any proposal.  THEA 

further, reserves the right to request clarification of information submitted and to request 

additional information from one or more firms. 
 

THEA requires that the firm selected will not discriminate under the contract against any 

person in accordance with federal, state, and local governments' regulations.  THEA requires 

the firm selected make an affirmative statement to the effect that their retention shall not result 

in conflict of interests with respect to THEA. 
 

THEA requires that the firm make an affirmative statement to the effect that they have not 

contacted, or attempted to contact, any member of the Board, or THEA staff, except as 

expressly permitted in the ITB. 

  

https://zoom.us/meeting/register/tJIucuugqDIiEtKwuWhJd7sZvnlfEPa8TNsd
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EXHIBIT A 

 

SWORN STATEMENT UNDER SECTION 287.133 (3)(a) 

FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES 

 

1. This sworn statement is submitted by ___________________________________ as 

_______________________________________________________________ of 

_________________________________________ whose business address is 

__________________________________________________________ and (if applicable) its 

Federal Employer Identification Number (FEIN) is ___________________. 

 

2. I understand that a “public entity crime” as defined in Section 287.133(1)(g), Florida Statutes, 

means a violation of any state or federal law by a person with respect to and directly related to 

the transaction of business with any public entity in Florida or with an agency or political 

subdivision of any other state or with the United States, including, but not limited to, any bid 

or contract for goods or services to be provided to any public entity or an agency or political 

subdivision and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or 

material misrepresentation. 

 

3. I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida 

Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an 

adjudication of guilt, in any federal or state trial court of record relating to charges brought by 

indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry 

of a plea of guilty or nolo contendere. 

 

4. I understand that “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means: 

 

A. A predecessor or successor of a person convicted of a public entity crime; or 

B. An entity under the control of any natural person who is active in the management of the 

entity and who has been convicted of a public entity crime.  The term "affiliate" includes 

those officers, directors, executives, partners, shareholders, employees, members, and 

agents who are active in the management of an affiliate.  The ownership by one person of 

shares constituting a controlling interest in another person, or a pooling of equipment or 

income among persons when not for fair market value under an arm’s length agreement, 

shall be a prima facie case that one person controls another person.  A person who 

knowingly enters into a joint venture with a person who has been convicted of a public 

entity crime in Florida during the preceding 36 months shall be considered an affiliate. 

 

5. I understand that a “person” as defined in Paragraph 287.133(1)(e), Florida Statutes, means any 

natural person or entity organized under the laws of any state or of the United States with the 

legal power to enter into a binding contract and which bids or applies to bid on contracts for 

the provision of goods or services let by a public entity, or which otherwise transacts or applies 

to transact business with a public entity.  The term "person” includes those officers, directors, 

executives, partners, shareholders, employees, members, and agents who are active in 

management of an entity. 
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6. Neither the entity submitting this sworn statement, nor any officers, directors, executives, 

partners, shareholders, employees, members or agents who are active in the management of  

________________________________________________, the entity, nor any affiliate of the 

entity have been convicted of a public entity crime subsequent to July 1, 1989. 

 

 

 

By 

 

 

Date 

 

 

STATE OF 

COUNTY OF 

 

 The foregoing instrument was acknowledged before me this ___________________ day of 

________________________________, 20_____, by 

_____________________________________ who is personally known to me or who produced a 

________________________________________ as identification and who did take an oath. 

 

 

 

Notary Public 

 

My commission expires: 
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EXHIBIT B 

 

DRUG-FREE WORKPLACE FORM 

 

The undersigned firm, in accordance with Florida Status 287.087 hereby certifies that  

________________________________________________________________ does: 

 Name of Business 

 

1. Publish a statement of notifying employees that the unlawful manufacture, distribution, 

dispensing, possession, or use of a controlled substance is prohibited in the workplace 

and specifying the actions that will be taken against employees for violations of such 

prohibition. 

 

2. Inform employees about the dangers of drug abuse in the workplace, the business’s 

policy of maintaining a drug-free workplace, any available drug counseling, 

rehabilitation, and employee assistance programs, and the penalties that may be imposed 

upon employees for drug abuse violations. 

 

3. Give each employee engaged in providing the commodities or contractual services that 

are under bid a copy of the statement specified in Paragraph 1. 

 

4. In the statement specified in paragraph 1, notify the employees that, as a condition of 

working on the commodities or contractual services that are under bid, the employees 

will abide by the terms of a statement and will notify the employer of any conviction of, 

or plea of guilty or nolo contendere to, any violation of Florida Statute 893 or of any 

controlled substance law of the United States or any state, for a violation occurring in the 

workplace no later than five (5) days after such conviction. 

 

5. Impose a sanction of, or require the satisfactory participation in a drug abuse assistance 

or rehabilitation program is such is available in the employee’s community, by any 

employee who is convicted. 

 

6. Make a good faith effort to continue to maintain a drug-free workplace through 

implementation of paragraphs 1 thru 5. 

 

As the person authorized to sign this statement, I certify that this firm complies with the above 

requirements. 

 

___________________________ 

 Firm’s Signature 

 

___________________________ 

 Date 
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EXHIBIT C 

BID PROPOSAL FORM ~ ITB O-00421 
 

(Print this page on bidder’s letterhead and attach 

completed BID TABULATION SHEET to this 

page ) 
 

Date:    
 

TAMPA-HILLSBOROUGH EXPRESSWAY AUTHORITY (THEA) 

Attention: Man Le 

Procurement Manager 

1104 East Twiggs Street, Suite 300 

Tampa, FL 33602 
 

Subject: ITS & TOLL GENERATOR REPLACEMENT ~ ITB O-00421 
 

Dear THEA: 
 

Having carefully examined the Instructions to Bidders, Supplementary Instructions to Bidders, 

General Provisions, Supplementary General Provisions, Special Provisions and Technical 

Specifications, Plans or Drawings (if issued), of the above subject project and contract, as well as 

the premises and the conditions affecting the work, the undersigned proposes to furnish all labor 

and materials called for by them and equipment necessary and to accomplish the entire work within 

the time period indicated in accordance with the said documents for the prices presented in the price 

schedules included on the attached BID TABULATION SHEET. 
 

The undersigned acknowledges that they understand the following conditions that within the price 

schedules any unit prices other than lump sum (i.e. EA, Ton, LF, Day, Month, CY, SY) and 

extended amounts indicated with brackets around the insertion lines are considered to be deducts 

or credits to the overall project cost. Calculations of price schedule extensions and price totals shall 

appropriately account for individual deductive and additive pay items. 

 
 

 

The undersigned firm agrees to keep this offer open for acceptance for One Hundred 

Twenty (120) days after date of opening the Bid Proposals. 

 

The signer of this Bid Proposal Form hereby declares that the only person, persons, company or 

parties interested in this Proposal as principals are named herein, that this Proposal is made 

without connection with any other person, persons, company or parties submitting a proposal; and 

that it is in all respects fair and in good faith, without collusion or fraud. 

 

_______________________________ 

Name of Firm 

 

______________________________   ___________________ 

Authorized Signature     Date 
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EXHIBIT D 
 

ANTICIPATED SBE PARTICIPATION STATEMENT 

 
 

 

Project:            
 
 
Prime Bidder Name:           
 
 
It is our intent to subcontract   % of the project to SBE(s).   
 
Listed below are the proposed SBE sub bidders _______ (to the extent known, please indicate  
whether the company holds, Minority, Women or Disadvantaged Business Enterprise Status.): 
 
SBE(s) Name        Type of Work/Specialty       Dollar Amount/Percentage        Minority Status 
 
              
 
              
 
               
 
              
 
              
 
 
Submitted by:  _______     Title:        
 
 
E-mail Address:       Telephone number:      
 
 
Date:         
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EXHIBIT E 
 

CONFLICT OF INTEREST STATEMENT 
 
 
Check one of the boxes below: 
 
 

 To the best of our knowledge, the undersigned bidder has no potential conflict of interest 
due to any other clients, contracts, or property interest for this solicitation and project. 

 
 OR 

   
 

 The undersigned bidder, by attachment to this form, submits information which may be a 
potential conflict of interest due to other clients, contracts or property interest for this 
solicitation and project. 

 
 
 
 
      BIDDER:  
 
      By: ________________________________  
                  Authorized Signature 
 
      ___________________________________  

      Printed Name of Signer 
 

___________________________________ 
Title of Signer 
 
___________________________________ 
Date Signed 
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EXHIBIT F 
 

EXPERIENCE AND REFERENCES 

 

3.1 Experience: 

 

3.1.1. State the total construction volume and value that your 

organization has been responsible for in the past five years in: 

 

a. Total Dollar value    

 

b. Number of Contracts    

 

3.1.2. List the dollar volume and number of governmental projects you 

have completed in the past 5 years: 

 

a. Dollar Value    

 

b. Number of government projects    

 

3.2 Provide the following information on at least three projects that Contractor has 

performed within the past five (5) years that were similar to this project. List 

chronologically, starting with the last project. Complete a new questionnaire for 

each representative project. 
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3.2.1 Project Title:          

a. Date Project Completed:     

b. Project Name:     

c. Owner Name:     

d. Owner Address:     

e. Owner Telephone:     

f. Name of  Reference for  this Project:     

g. Relationship of Reference to Owner:     

h. Title and Position Reference held for this Project:       

             

i. Firm name where Reference was employed for this Project:     

             

j. Reference's Telephone:     

k. Dollar Amount:     

l. List any other special criteria i.e. specialized repair or equipment, etc. worked:   

  

   

m. Describe Your Specific Scope of  Work:     

   

    

n. General Contract Amount:      

o. Your Participation was:          

p. Completion Date:           

q. Was Project completed on time?         

r. Was Project completed within budget?        

• If not, explain:     

    

s. Penalties imposed? (Yes or No; if Yes, explain)     

    

t. Any liens, claims, or lawsuits? (Yes or No, if Yes, explain):     

             

u. If a D/W/MBE or Small Business Enterprise (SBE) percentage goal was required, indicate 

what the goal was and what success did your firm have in achieving the goal.    

   

    

v. Provide names and phone numbers of the D/W/MBE or SBE firms used on the project:    

      

w. Any other pertinent information?     

 

[Use additional sheets as necessary]  
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3.2.2 Project Title:          

a. Date Project Completed:     

b. Project Name:     

c. Owner Name:     

d. Owner Address:     

e. Owner Telephone:     

f. Name of  Reference for  this Project:     

g. Relationship of Reference to Owner:     

h. Title and Position Reference held for this Project:       

             

i. Firm name where Reference was employed for this Project:     

             

j. Reference's Telephone:     

k. Dollar Amount:     

l. List any other special criteria i.e. specialized repair or equipment, etc. worked:   

  

   

m. Describe Your Specific Scope of  Work:     

   

    

n. General Contract Amount:      

o. Your Participation was:          

p. Completion Date:          

q. Was Project completed on time?        

r. Was Project completed within budget?        

a. If not, explain:     

    

s. Penalties imposed? (Yes or No; if Yes, explain)     

    

t. Any liens, claims, or lawsuits? (Yes or No, if Yes, explain):     

             

u. If a D/W/MBE or Small Business Enterprise (SBE) percentage goal was required, indicate 

what the goal was and what success did your firm have in achieving the goal.    

    

     

v. Provide names and phone numbers of the D/W/MBE or SBE firms used on the project:    

      

w. Any other pertinent information?     

 

[Use additional sheets as necessary]  
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3.2.3 Project Title:          

a. Date Project Completed:     

b. Project Name:     

c. Owner Name:     

d. Owner Address:     

e. Owner Telephone:     

f. Name of  Reference for  this Project:     

g. Relationship of Reference to Owner:     

h. Title and Position Reference held for this Project:       

             

i. Firm name where Reference was employed for this Project:     

             

j. Reference's Telephone:     

k. Dollar Amount:     

l. List any other special criteria i.e. specialized repair or equipment, etc. worked:   

  

   

m. Describe Your Specific Scope of  Work:     

   

    

n. General Contract Amount:      

o. Your Participation was:          

p. Completion Date:           

q. Was Project completed on time?         

r. Was Project completed within budget?        

a. If not, explain:     

    

s. Penalties imposed? (Yes or No; if Yes, explain)     

    

t. Any liens, claims, or lawsuits? (Yes or No, if Yes, explain):     

             

u. If a D/W/MBE or Small Business Enterprise (SBE) percentage goal was required, indicate 

what the goal was and what success did your firm have in achieving the goal.    

    

     

v. Provide names and phone numbers of the D/W/MBE or SBE firms used on the project:    

      

w. Any other pertinent information?     

 

[Use additional sheets as necessary] 



PAY ITEM # UNIT QUANTITY
UNIT COST                

($)

EXTENDED AMOUNT 

($)

34th Street Generator Replacement 

Including Electrical and Fuel Connections

78th Street Generator Replacement

Including Electrical and Fuel Connections

US Highway 301 Generator Replacement

Including Electrical and Fuel Connections

Brandon Entrance Generator Replacement

Including Electrical and Fuel Connections

Plant Avenue Tolling Generator Replacement

22nd Street Tolling Generator Replacement

50th Street Tolling Generator Replacement

East Mainline Tolling Generator Replacement

$0.00

CONTRACT CALENDAR DAYS  DAYS 

DOLLARS AND

CENTS

TOTAL BID AMOUNT IN WORDS

PROJECT No. O-00421 

ZERO

ZERO

999-2-02 LS 1 -$                                 

999-2-07 LS 1 -$                                 

TOTAL BID AMOUNT PROJECT No. O-00421 $0.00

SUB-TOTAL SECTION 1 - TOLLING

0

$0.00

$0.00

$0.00

-$                                 -$                                    

999-2-08 LS 1 -$                                 -$                                    

-$                                    

-$                                    

-$                                    

999-2-05 LS 1 -$                                 -$                                    

999-2-04 LS 1 -$                                 -$                                    

-$                                    

1

999-2-03 LS 1

999-2-01

$0.00

999-2-06 LS

TAMPA HILLSBOROUGH EXPRESSWAY AUTHORITY
THEA PROCUREMENT/CONTRACT NO.:  ITB-O-00421

THEA CPMP NOs.: XXXXXX

SECTION 1 - TOLLING

THEA PROJECT/SERVICE TITLE: ITS & TOLL GENERATOR REPLACEMENT

DESCRIPTION                        

BID TABULATION SHEET

-$                                 

LS 1 -$                                 

________ Bidder's Initials Page 1 of 1


