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I. INTRODUCTION 

The Tampa Hillsborough Expressway Authority (THEA) is soliciting sealed bids from 
qualified firms to provide all the labor, equipment, materials, tools, transportation, supplies, 
insurance, incidentals, mobilization, demobilization and maintenance of traffic necessary to 
resurface select areas of the Selmon Expressway. There are three projects which will be 
awarded to one Bidder, titled as follows:   
 

• WEST TOLL GANTRY PAVING AND LOOPS (O-01820) 

• SOUTH SELMON RAMPS (O-01920) 

• MISCELLANEOUS PAVING (O-02020) 
 

II. SCOPE OF WORK 

01010 - SUMMARY OF WORK 
 
1. DESCRIPTION 

 
1.01 This section provides a general summary or overview of the work to be performed in the 

Invitation to Bid (ITB). In performing the work, the contract documents, plans and 
specifications shall be adhered to. This project is to be let as a lump sum. 

 
2. SCOPE OF WORK 

 
2.01 The general Scope of Work consists of, but is not limited to: Providing all the labor, 

equipment, materials, tools, transportation, supplies, insurance, incidentals, mobilization, 
demobilization and maintenance of traffic necessary to mill and resurface, apply temporary 
striping, permanent thermoplastic striping and reflective pavement markings to the 
designated locations shown in the attachments. Milling and resurfacing shall be performed 
for the asphalt roadway and ramps including shoulders. Milling will include the removal of 
existing loops in the toll gantry areas.  Proposed temporary and permanent striping and 
pavement markings shall match existing. The toll gantry loops will not be replaced under this 
contract, however the Contractor will be required to coordinate with the Authority’s Tolling 
Contractor and provide Maintenance of Traffic for the installation of replacement loops in 
the gantry areas. 

 
 2.01.01 The following locations shall be milled and resurfaced along the Selmon 

Expressway, and the Contractor is responsible for confirming the 
appropriate resurfacing limits with the Authority. 

 
2.01.01.01 West Toll Gantry Paving and Loops (O-01820) 

 
Westbound Mainline and Toll Gantry Area from East of Plant 
Avenue to West of Hillsborough River 
Eastbound Mainline and Toll Gantry Area from East of Plant Avenue 
to West of Hillsborough River 
Westbound exit ramp to Plant Avenue Toll Gantry Area 
Eastbound entrance ramp from Plant Avenue Toll Gantry Area 
Westbound entrance ramp from Willow Avenue Toll Gantry Area 
Eastbound exit ramp to Willow Avenue Toll Gantry Area 
Westbound entrance ramp from 22nd Street Toll Gantry Area 
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2.01.01.02 South Selmon Ramps (O-01920) 

 
Westbound exit ramp to Euclid Avenue 
Westbound exit ramp to Bay to Bay Boulevard (High Polymer) 
Westbound entrance ramp from Willow Avenue (non-gantry area) 
Westbound exit ramp to Willow Avenue 
Eastbound exit ramp to Willow Avenue 
Eastbound entrance ramp from Willow Avenue 
Westbound exit ramp to Plant Avenue (non-gantry area) 
Eastbound entrance ramp from Plant Avenue (non-gantry area) 
 

2.01.01.03 Miscellaneous Paving (O-02020). 
 
Westbound entrance ramp from Tampa Street 
Westbound entrance ramp from Morgan Street 
Eastbound entrance ramp from 22nd Street 
Westbound entrance ramp from 22nd Street 
Westbound entrance ramp from US Highway 301 
Westbound exit ramp to US Highway 301 
Eastbound exit ramp to US Highway 301 
Eastbound entrance ramp from US Highway 301 
Eastbound exit ramp to Falkenburg Road 

 
2.02 The following materials are anticipated. This listing is not all-inclusive and it is the 

Contractor’s responsibility to incorporate into the bid any additional items which may be 
needed. 

 

ITEM DESCRIPTION 

MOBILIZATION 

MAINTENANCE OF TRAFFIC 

TRAFFIC CONTROL OFFICER 

REWORKING LIMEROCK BASE 

MILLING EXIST. ASPH PAVT 

SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 

SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER 

SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22 

ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG76-22 

ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH 
POLYMER 

ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG76-22 

ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-5, PG76-22 

GROUND-IN RUMBLE STRIPS, 16” 

RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS 

PAINTED PAVT MARK,STD,WHITE,SOLID,6" 

PAINTED PAVT MARK,STD,WHITE,SOLID,8" 

PAINTED PAVT MARK,STD,WHITE,SOLID,12" FOR INTERCHANGE 
MARKINGS 

PAINTED PAVT MARK,STD,WHITE,SOLID, 18" FOR DIAGONALS AND 
CHEVRONS 

PAINTED PAVT MARK,STD,WHITE,SKIP, 6", 10'-30' SKIP OR 3'-9' SKIP 

PAINTED PAVT MARK,STD,YELLOW,SOLID,6" 
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THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" 

THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE 
MARKINGS 

THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND 
CHEVRONS 

THERMOPLASTIC, STANDARD, OPEN GRADED, WHITE, SOLID, 6" 

THERMOPLASTIC, STANDARD, OPEN GRADED, WHITE, SKIP, 6", 10'-30' 
SKIP OR 3'-9' SKIP 

THERMOPLASTIC, STANDARD, OPEN GRADED, YELLOW, SOLID, 6" 

  

 Friction course of equivalent traffic level and performance grade may be used in lieu of 
standard superpave at the Contractor’s option so lanes and shoulders can be constructed 
in a single pass. 

 

 High Polymer asphalt, as defined in FDOT Specifications Section 916, shall be 

utilized in all lifts of the Westbound Exit Ramp to Bay to Bay Boulevard. 

 

This is a Lump Sum project.  It is the Contractor’s responsibility to determine all 

quantities for which the bid will be based on.  
 

2.03 The milling and paving activities are to be performed in accordance with the latest 
edition at the time of bid of the Florida Department of Transportation (FDOT), 
Standard Specifications for Road and Bridge Construction as follows: 

 
  300 - Prime and Tack Coats for Base Courses 
  320 - Hot Mix Asphalts – Plant, Methods and Equipment 
  327 - Milling of Existing Asphalt Pavement 
  330 - Hot Mix Asphalt – General Construction Requirements 
  334 – Superpave Asphalt Concrete 
  337 - Asphalt Concrete Friction Courses 
  546 – Rumble Strips 

 
 The Contractor shall remove any asphalt lip caused by existing friction course 

overlap by reducing the milling depth of the adjacent shoulder to ensure a smooth 

transition. Shoulders shall be milled so that the top layer of travel lane and the 

adjacent shoulder can be resurfaced in a single pass, which may require reducing 

the mill depth to 0.75” in some locations. 

 

 Reducing the milling depth of travel lanes is not allowed. 

 

  2.03.01 The following pavement designs shall be used: 
 
   Toll Gantry Areas/Sites Lanes and Shoulders 
   Mill Existing Asphalt Pavement (3” Avg. Depth) 
   Type SP Structural Course (Traffic D) (PG76-22) 1 ½” 
   Friction Course FC-12.5 (Traffic D) (PG76-22) 1 ½” 
   
   Ramp Lanes and Shoulders excluding WB Exit to Bay to Bay Blvd. 
   Mill Existing Asphalt Pavement (3” Avg. Depth) 
   Type SP Structural Course (Traffic C) (PG76-22) 1 ½” 
   Friction Course FC-12.5 (Traffic C) (PG76-22) 1 ½” 
 
   Westbound Exit Ramp to Bay to Bay Blvd. Lanes and Shoulders 
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   Mill Existing Asphalt Pavement (3” Avg. Depth) 
   Type SP Structural Course (Traffic C) (High Polymer) 1 ½” 
   Friction Course FC-12.5 (Traffic C) (High Polymer) 1 ½” 
 
   Mainline Lanes and Gore Areas (Non-Toll Site) 
   Mill Existing Asphalt Pavement (3” Avg. Depth) 
   Type SP Structural Course (Traffic D) (PG76-22) 2 ¼” 
   Friction Course FC-5 (Traffic D) (PG76-22) ¾” 
 
   Mainline Shoulders (Non-Toll Site) 
   Mill Existing Asphalt Pavement (2.25” Avg. Depth) 
   Type SP Structural Course (Traffic D) (PG76-22) 2 ¼” 
 
   Eastbound Exit Ramp to Falkenburg Road Lanes 
   Mill Existing Asphalt Pavement (3” Avg. Depth) 
   Type SP Structural Course (Traffic C) (PG76-22) 2 ¼” 
   Friction Course FC-5 (Traffic C) (PG76-22) ¾” 
 
   Eastbound Exit Ramp to Falkenburg Road Shoulders 
   Mill Existing Asphalt Pavement (2.25” Avg. Depth) 
   Type SP Structural Course (Traffic C) (PG76-22) 2 ¼” 
 

2.04 The temporary and permanent striping activities are to be performed in accordance with 
the latest edition at the time of bid of the Florida Department of Transportation (FDOT), 
Standard Specifications for Road and Bridge Construction.  In addition, the Contractor 
shall install pavement markings in accordance with all applicable manuals, guidelines, 
standards, handbooks, procedures and current design memorandums in effect at the time 
of bid, including the FDOT Standard Plans.  

 
 706 – Retro-Reflective Pavement Markers  
 710 – Painted Pavement Markings 
 711 – Thermoplastic Traffic Stripes and Markings 
 

2.05 Maintenance of Traffic, (MOT), to be provided by the Contractor during all set-up and 
take-down activities and work activities.  Maintenance of Traffic to be performed by 
“MOT certified” staff in accordance with the latest edition at the time of bid of the Florida 
Department of Transportation  (FDOT), Standard Specifications for Road and Bridge 
Construction, Section 102, Maintenance of Traffic and the latest edition at the time of bid 
of the Florida Department of Transportation (FDOT) Standard Plans for Road Construction.  

 
2.05.01 Ramp lane closures are not permitted during the following hours: 
 6:30 AM to 9:00 AM 

 3:30 PM to 7:00 PM 

 
2.05.02 Mainline and toll gantry area lane closures shall adhere to the following work 

restrictions: 
 Perform work only during the weekend between the hours of 8:00 PM on a 

Friday night and 5:00 AM the following Monday. Contractor shall complete 
the toll site milling and resurfacing on Friday night or Saturday night to allow 
the Authority’s Tolling Contractor to sawcut and install loop detectors at the 
toll sites before 5:00 am Monday morning. The work may be performed across 
multiple weekends, however work for each individual mainline and toll site 
shall be milled and resurfaced in the same weekend. Thermoplastic pavement 
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markings may be installed in any 8:00 PM to 5:00 AM single work period 
when there are no impacts to tolling equipment.   

 
2.05.03 Special event days as directed by THEA will apply. 
 
2.05.04 No two ramps in the same direction shall be closed within the same work 

period. 
 
2.05.05 The Contractor is responsible for providing Maintenance of Traffic for the 

Authority’s Tolling Contractor to install new loop detectors at the toll sites. 
 

2.06 Work performance total duration is 120 calendar days (90 calendar days with an 
additional 30 days for thermoplastic application cure time for a total work performance 
time of 120 calendar days).   For FC-5 top surfaces, application of the permanent 
thermoplastic striping to be applied at the conclusion of the 30-calendar day asphalt curing 
period. For all other asphalt top surfaces, the permanent thermoplastic striping is to be 
applied at the conclusion of a 14-day asphalt curing period. 

 
2.07 A FDOT certified tack truck will be required. 
 
2.08 If base material is encountered during milling operations, the Contractor shall reduce the 

milling depth to the top of the base material and immediately apply a prime coat before the 
tack coat application. The reduction in asphalt pavement material quantity will constitute a 
reduced payment in accordance with the Special Provisions. 

 
2.09 The Contractor is to take any and all precautions to protect the vehicular traffic and any 

appurtenances during all phases of construction. All claims for damage due to the 
activities of the Contractor and/or its sub-contractors will be the responsibility of the 
Contractor. 

 
2.10 The Contractor shall coordinate with the Authority and its tolling contractor (Transcore) 

to minimize interruptions to the tolling equipment during construction operations. In 
addition, the Contractor shall be responsible for liquidated damages for failure to 
complete the work necessary to allow the Authority to re-establish tolling mechanisms 
within the Contractor’s Maintenance of Traffic Plan. 

 
2.11 Contractor shall feather the milled surface within travel lanes as needed to ensure a 

smooth transition between open-graded and dense-graded friction courses. 
 
3. SUBMITTALS 

 
3.01 Submit the following in accordance with shop drawing submittal requirements of the 

General Provisions. 
 

3.01.01 Maintenance of Traffic Plan. The Contractor shall prepare and submit to 
THEA a signed and sealed Maintenance of Traffic Plan for off-site detours and 
other work not covered under the FDOT Maintenance of Traffic Standard 
Plans.  

 
3.01.02 Shop drawings. Provide FDOT-certified mix designs to THEA for approval. 

 
4. CONTRACT DRAWINGS 
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4.01 Construction drawings and specifications have not been prepared for this project.  
Drawings provided may not be reflective of all existing conditions the Contractor may 
encounter. All existing conditions to be encountered shall be verified as to the 
character, quality, and quantity of work to be performed and materials to be furnished 
in the performance of the construction drawings. The Contractor shall base their bid 
solely on their own opinion of the conditions likely to be encountered, and promptly 
notify THEA of any deviations or disagreements found in the drawings, specifications 
and/or general conditions or existing field conditions. 

 
 4.01.01 Construction Drawings 
 

4.01.01. Resurfacing Maps 
 

4.02 Specifications Packages have been prepared for this project and shall constitute as a control 
of the work. The following specifications are required to be followed by the Contractor and 
no deviations are permitted. 

 
4.02.01 Specifications Package (O-01820, O-01920 & O-02020) 

 
4.03 Drawings, Diagrams, Reports and Photographs are provided for reference of existing 

conditions as illustrative and not inclusive of all existing conditions and not intended to 
limit or take the place of an examination of existing conditions by the Contractor.  
Drawings/Markups provided for the Contractor’s information are included below. 

 
4.03.01 Reference Drawings and Documents 
 4.03.01.01  Historic Plans – THEA S. Selmon ORT Conversion (2009) 

 
 
5. PRODUCTS 

 
5.01 All asphalt products shall come from an FDOT-approved plant. All mix designs shall be an 

FDOT-approved mix for the required specification. 
 
6. EXECUTION 

 
6.01 Work Sequence 
 

6.01.01 The project schedule shall commence from the Notice to Proceed 
(NTP) date being Day One. 

 
6.01.02 All contract work shall be completed within 120 calendar days of 

Day One as established by the NTP. Lane closures restrictions are 
required as indicated in Section 2.05.   

 
6.02 Issue Escalation 

 
In the event issues arise during the prosecution of the work, the issue escalation and 
resolution will be processed as detailed herein. 

 
6.02.01 All issues shall be directed to the CEI Construction Project Manager. 

The Contractor shall provide all supporting documentation relative to 
the issue being escalated, and any documentation not provided in the 
initial contact with the CEI Construction Project Manager shall not 
be considered. 
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6.02.02 If the issue cannot be resolved by the CEI in coordination with the 

General Engineering Consultant representing THEA as applicable, 
the General Engineering Consultant representing THEA shall 
forward the issue to THEA’s Director of Operations and Engineering 
who will coordinate with the General Engineering Consultant 
representing THEA and CEI, as applicable. 

 
6.02.03 Each escalation level shall have a maximum of five (5) calendar days 

(excluding weekends and THEA observed holidays) to answer, 
resolve, or address the issue.  

 
6.02.03.01 The five (5) calendar day period (excluding weekends 

and THEA observed holidays) begins when each level in 
the issue escalation process has received all required 
supporting documentation necessary to arrive at an 
informed and complete decision. 

 
6.02.03.02 The five (5) calendar day period (excluding weekends 

and THEA observed holidays) is a response time and 
does not infer resolution. 

 
6.02.04 Questions asked by THEA may be expressed verbally and followed 

up in writing within one (1) calendar day (excluding weekends and 
THEA observed holidays). Responses provided by the Contractor 
may be expressed verbally and followed up in writing within one (1) 
working day. 

 
6.02.05 Once a response is received from the Director of Operations and 

Engineering, the CEI will respond to the Contractor in a timely 
manner but not to exceed three (3) calendar days (excluding 
weekends and THEA observed holidays). 

 
6.02.06 The Contractor shall provide a similar issue escalation process for 

their organization with personnel of similar levels of responsibility. 
 

 
7. MEASUREMENT AND PAYMENT 

 
7.01 See Section 01026 and the Special Provisions included in the Specifications Package. 

 
 

[END OF 01010 - SUMMARY OF WORK] 
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III. INSTRUCTIONS TO BIDDERS 

1. THEA must receive all submittals at the locations stated below, not later than 2:00 PM 
Eastern on 11/5/2020.  Any submittal received after the stated time and date shall not be 
considered.  It shall be the sole responsibility of the firm to have its package delivered to 
THEA by U.S. Mail, hand delivery, or any other method available to them; however, 
facsimile or telegraphic submittals will not be accepted.  Delay in delivery shall not be 
the responsibility of THEA.  Submittals received after the deadline shall not be 
considered, and may be returned only at the firm’s expense. 
 

2. Attendance at the Pre-Bid Meeting is mandatory for all bidders. The Pre-Bid meeting 
will be held on 10/20/2020 at 3 PM at the TMC (1104 East Twiggs St, Tampa, FL 33602). 
   

3. Each firm shall examine all documents and shall determine all matters relating to the 
interpretation of such documents. 

 

4. The following forms are required by THEA to be submitted as part of the Bid Proposal 
Package: 
 

A ~ Public Entity Crime  
 B ~ Drug-Free Work Place 
 C ~ Bid Proposal Forms 
 D ~ Anticipated SBE 
 E ~ Conflict of Interest  
 F ~ Experience and Reference 
 
5. One (1) original sealed Bid Proposal form and required forms above must be delivered to 

THEA’s Procurement Department in one package, clearly marked on the outside, 
"Invitation to Bid O-01820, O-01920, & O-02020 for the Tampa Hillsborough 

County Expressway Authority”  with date sent or delivered to: 
 

Man Le ~ Procurement Manager 
1104 East Twiggs Street, Suite 300 

Tampa, FL 33602 
 

6. THEA shall not be liable for any expenses incurred in the preparation of the bid proposals. 
 

7. THEA reserves the right to accept or reject any or all bid proposals, to waive irregularities 
and technicalities, and to request resubmission or to re-advertise for all or any part of the 
work.  THEA shall be the sole judge of the submittals and the resulting negotiated 
agreement that is in THEA's best interest, and THEA's decision shall be final.   

8. Joint proposals will not be accepted. 
 

9. The successful firm shall be required to execute an agreement, in form and content 
acceptable to THEA, indemnifying and holding harmless THEA, its officials, officers, 
employees, and agents from all claims. 

 

10. Firms, their agents, or associates shall refrain from contacting or soliciting any 

THEA staff or members of the Board directly or indirectly regarding this ITB 

during the selection process.  Failure to comply with this provision may result in the 

disqualification of the firm.  All requests for clarification or additional information 

should be made in writing via email to: Man.Le@tampa-xway.com  
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IV. QUALIFICATIONS: 
 

1. The bidder must include with its proposal package all completed required forms as 
indicated in Section III Instructions to Bidders.  Failure to submit all completed forms 
may be cause for rejection at the sole option of THEA. 
 

2. Personnel proposed for the project shall be available to perform the work as described.  
All personnel shall be considered to be, at all times, the employees, or agents of the bidder 
and not employees or agents of THEA.  Procedures shall be in place for prompt temporary 
replacement of absent employees and timely permanent replacement of staff vacancies. 

 

3. The bidder shall designate from its staff a fulltime, qualified Project Manager having at 
least 5 years of experience in performing and/or administering similar types of work as 
this project.  The Project Manager shall be the single point of contact as liaison with 
THEA during the procurement process and during performance of the project.  The 
Project Manager shall be the responsible person in charge of coordinating day to day work 
activities, schedules, payment applications, directing the firm’s work forces, reports, day 
to day administrative matters, coordinating the SBE policy to achieve the established 
goals and other related items necessary to fulfill the requirements of the Contract. 

 
4. The bidder shall be prequalified with FDOT for the following construction work classes: 
 

a. Flexible Paving 

V. SELECTION PROCESS 

The selection process for this ITB will consist of the following. 
 
 EVALUATION CRITERIA: 

 

Proposals will be evaluated on whether the bidder is responsible and responsive to this 
solicitation, with the objective to evaluate those bids and responses and to award a contract 
for the work to the lowest combined total bid price for all three projects. 

  

THEA will determine the responsive and responsible bidder, in its sole and absolute 
discretion, considering all relevant facts and information. 

 
 FINAL SELECTION: 

 

The bidder with the lowest combined total bid price for all three projects will be 
presented to THEA’s Board for consideration and approval with a recommendation that 
the bidder be selected per the Schedule of Events below.  
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VI. SCHEDULE OF EVENTS 

EVENT DATE/TIME 

Release of ITB 10/15/2020 

Mandatory Pre-Bid Meeting @ TMC 10/20/2020 @ 3 p.m. 

Deadline for Questions/Request for Clarification 10/26/2020  

Deadline for THEA to respond to firm’s questions  10/30/2020  

Bid Proposal Package Due Date/Time (Deadline) 

Location: Transportation Management Center (TMC) 
                     1104 East Twiggs Street, Suite 300 

Tampa, FL 33602 
 

Public Opening of Proposals 

11/5/2020 

by 2 p.m. EST 

Post Notice of Intended Ranking to THEA’s website and Demandstar. 11/6/2020 

Board Approval of Final Ranking & Award of Contract  
@ TMC, Board Room 

11/16/2020 

Posting of Award of Contract to THEA’s website and Demandstar.   11/17/2020 

VII. TERMS AND CONDITIONS 

THEA reserves the right to reject all proposals, any proposal not conforming to this Invitation 
to Bid, and to waive any irregularity or informality with respect to any proposal.  THEA 
further, reserves the right to request clarification of information submitted and to request 
additional information from one or more firms. 
 

THEA requires that the firm selected will not discriminate under the contract against any 
person in accordance with federal, state, and local governments' regulations.  THEA requires 
the firm selected make an affirmative statement to the effect that their retention shall not result 
in conflict of interests with respect to THEA. 
 

THEA requires that the firm make an affirmative statement to the effect that they have not 
contacted, or attempted to contact, any member of the Board, or THEA staff, except as 
expressly permitted in the ITB. 
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EXHIBIT A 

 
SWORN STATEMENT UNDER SECTION 287.133 (3)(a) 

FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES 

 
1. This sworn statement is submitted by ___________________________________ as 

_______________________________________________________________ of 
_________________________________________ whose business address is 
__________________________________________________________ and (if applicable) its 
Federal Employer Identification Number (FEIN) is ___________________. 
 

2. I understand that a “public entity crime” as defined in Section 287.133(1)(g), Florida Statutes, 
means a violation of any state or federal law by a person with respect to and directly related to 
the transaction of business with any public entity in Florida or with an agency or political 
subdivision of any other state or with the United States, including, but not limited to, any bid 
or contract for goods or services to be provided to any public entity or an agency or political 
subdivision and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or 
material misrepresentation. 

 
3. I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida 

Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an 
adjudication of guilt, in any federal or state trial court of record relating to charges brought by 
indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry 
of a plea of guilty or nolo contendere. 

 
4. I understand that “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means: 
 

A. A predecessor or successor of a person convicted of a public entity crime; or 
B. An entity under the control of any natural person who is active in the management of the 

entity and who has been convicted of a public entity crime.  The term "affiliate" includes 
those officers, directors, executives, partners, shareholders, employees, members, and 
agents who are active in the management of an affiliate.  The ownership by one person of 
shares constituting a controlling interest in another person, or a pooling of equipment or 
income among persons when not for fair market value under an arm’s length agreement, 
shall be a prima facie case that one person controls another person.  A person who 
knowingly enters into a joint venture with a person who has been convicted of a public 
entity crime in Florida during the preceding 36 months shall be considered an affiliate. 

 
5. I understand that a “person” as defined in Paragraph 287.133(1)(e), Florida Statutes, means any 

natural person or entity organized under the laws of any state or of the United States with the 
legal power to enter into a binding contract and which bids or applies to bid on contracts for 
the provision of goods or services let by a public entity, or which otherwise transacts or applies 
to transact business with a public entity.  The term "person” includes those officers, directors, 
executives, partners, shareholders, employees, members, and agents who are active in 
management of an entity. 
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6. Neither the entity submitting this sworn statement, nor any officers, directors, executives, 

partners, shareholders, employees, members or agents who are active in the management of  
________________________________________________, the entity, nor any affiliate of the 
entity have been convicted of a public entity crime subsequent to July 1, 1989. 

 
 
 

By 
 
 

Date 
 
 
STATE OF 
COUNTY OF 
 
 The foregoing instrument was acknowledged before me this ___________________ day of 
________________________________, 20_____, by 
_____________________________________ who is personally known to me or who produced a 
________________________________________ as identification and who did take an oath. 
 
 

 

Notary Public 
 
My commission expires: 
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EXHIBIT B 

 
DRUG-FREE WORKPLACE FORM 

 

The undersigned firm, in accordance with Florida Status 287.087 hereby certifies that 
  
________________________________________________________________ does: 
 Name of Business 
 

1. Publish a statement of notifying employees that the unlawful manufacture, distribution, 
dispensing, possession, or use of a controlled substance is prohibited in the workplace 
and specifying the actions that will be taken against employees for violations of such 
prohibition. 
 

2. Inform employees about the dangers of drug abuse in the workplace, the business’s 
policy of maintaining a drug-free workplace, any available drug counseling, 
rehabilitation, and employee assistance programs, and the penalties that may be imposed 
upon employees for drug abuse violations. 

 
3. Give each employee engaged in providing the commodities or contractual services that 

are under bid a copy of the statement specified in Paragraph 1. 
 

4. In the statement specified in paragraph 1, notify the employees that, as a condition of 
working on the commodities or contractual services that are under bid, the employees 
will abide by the terms of a statement and will notify the employer of any conviction of, 
or plea of guilty or nolo contendere to, any violation of Florida Statute 893 or of any 
controlled substance law of the United States or any state, for a violation occurring in the 
workplace no later than five (5) days after such conviction. 

 
5. Impose a sanction of, or require the satisfactory participation in a drug abuse assistance 

or rehabilitation program is such is available in the employee’s community, by any 
employee who is convicted. 

 
6. Make a good faith effort to continue to maintain a drug-free workplace through 

implementation of paragraphs 1 thru 5. 
 
As the person authorized to sign this statement, I certify that this firm complies with the above 
requirements. 
 
___________________________ 
 Firm’s Signature 
 
___________________________ 
 Date 
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EXHIBIT C 

BID PROPOSAL FORM ~ ITB O-01820, O-01920 & O-02020  
 

(Print this page on bidder’s letterhead) 
 

Date:    
 

TAMPA-HILLSBOROUGH EXPRESSWAY AUTHORITY (THEA) 

Attention: Man Le 
Procurement Manager 
1104 East Twiggs Street, Suite 300 
Tampa, FL 33602 

 

Subject: SELMON EXPRESSWAY MISC. RESURFACING ~ ITB O-01820, O-01920, O-02020  
 

Dear THEA: 
 

Having carefully examined the Instructions to Bidders, Supplementary Instructions to Bidders, General 
Provisions, Supplementary General Provisions, Special Provisions and Technical Specifications, Plans or 
Drawings (if issued), of the above subject project and contract, as well as the premises and the conditions 
affecting the work, the undersigned proposes to furnish all labor and materials called for by them and 
equipment necessary and to accomplish the entire work within the time period indicated in accordance with 
the said documents for the prices presented in the price schedules included in this Bid Proposal Form. 

 

The undersigned acknowledges that they understand the following conditions that within the price schedules 
any unit prices other than lump sum (i.e. EA, Ton, LF, Day, Month, CY, SY) and extended amounts indicated 
with brackets around the insertion lines are considered to be deducts or credits to the overall project cost. 
Calculations of price schedule extensions and price totals shall appropriately account for individual deductive 
and additive pay items. 
 

O-01820 GENERAL CONSTRUCTION PRICE: $ _________________________   

O-01920 GENERAL CONSTRUCTION PRICE: $ _________________________   

O-02020 GENERAL CONSTRUCTION PRICE: $ _________________________   

TOTAL LUMP SUM BID PRICE $ _____________________________________   

WRITTEN AMOUNT: 

       DOLLARS AND ____________CENTS 

The undersigned firm agrees to keep this offer open for acceptance for One Hundred 
Twenty (120) days after date of opening the Price Proposals. 
 
The signer of this Price Proposal Form hereby declares that the only person, persons, company or parties 
interested in this Proposal as principals are named herein, that this Proposal is made without connection 
with any other person, persons, company or parties submitting a proposal; and that it is in all respects fair 
and in good faith, without collusion or fraud. 
 

_______________________________ 

Name of Firm 

 

______________________________   ___________________ 

Authorized Signature     Date  
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EXHIBIT D 
 

ANTICIPATED SBE PARTICIPATION STATEMENT 

 
 

 

Project:            
 
 
Prime Bidder Name:           
 
 
It is our intent to subcontract   % of the project to SBE(s).   
 
Listed below are the proposed SBE sub bidders _______ (to the extent known, please indicate  
whether the company holds, Minority, Women or Disadvantaged Business Enterprise Status.): 
 
SBE(s) Name        Type of Work/Specialty       Dollar Amount/Percentage        Minority Status 
 
              
 
              
 
               
 
              
 
              
 
 
Submitted by:  _______     Title:        
 
 
E-mail Address:       Telephone number:      
 
 
Date:         
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EXHIBIT E 
 

CONFLICT OF INTEREST STATEMENT 
 
 
Check one of the boxes below: 
 
 

 To the best of our knowledge, the undersigned bidder has no potential conflict of interest 
due to any other clients, contracts, or property interest for this solicitation and project. 

 
 OR 

   
 

 The undersigned bidder, by attachment to this form, submits information which may be a 
potential conflict of interest due to other clients, contracts or property interest for this 
solicitation and project. 

 
 
 
 
      BIDDER:  
 
      By: ________________________________  
                  Authorized Signature 
 
      ___________________________________  

      Printed Name of Signer 
 

___________________________________ 
Title of Signer 
 
___________________________________ 
Date Signed 
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EXHIBIT F 
 

EXPERIENCE AND REFERENCES 

 

3.1 Experience: 
 

3.1.1. State the total construction volume and value that your 
organization has been responsible for in the past five years in: 

 

a. Total Dollar value    
 

b. Number of Contracts    

 

3.1.2. List the dollar volume and number of governmental projects you 
have completed in the past 5 years: 

 

a. Dollar Value    
 

b. Number of government projects    

 

3.2 Provide the following information on at least three projects that Contractor has 
performed within the past five (5) years that were similar to this project. List 
chronologically, starting with the last project. Complete a new questionnaire for 
each representative project. 
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3.2.1 Project Title:          

a. Date Project Completed:     

b. Project Name:     

c. Owner Name:     

d. Owner Address:     

e. Owner Telephone:     

f. Name of  Reference for  this Project:     

g. Relationship of Reference to Owner:     

h. Title and Position Reference held for this Project:       

             

i. Firm name where Reference was employed for this Project:     

             

j. Reference's Telephone:     

k. Dollar Amount:     

l. List any other special criteria i.e. specialized repair or equipment, etc. worked:   

  

   

m. Describe Your Specific Scope of Work:     

   

    

n. General Contract Amount:      

o. Your Participation was:          

p. Completion Date:           

q. Was Project completed on time?         

r. Was Project completed within budget?        

• If not, explain:     

    

s. Penalties imposed? (Yes or No; if Yes, explain)     

    

t. Any liens, claims, or lawsuits? (Yes or No, if Yes, explain):     

             

u. If a D/W/MBE or Small Business Enterprise (SBE) percentage goal was required, indicate 

what the goal was and what success did your firm have in achieving the goal.    

   

    

v. Provide names and phone numbers of the D/W/MBE or SBE firms used on the project:    

      

w. Any other pertinent information?     

 

[Use additional sheets as necessary]  
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3.2.2 Project Title:          

a. Date Project Completed:     

b. Project Name:     

c. Owner Name:     

d. Owner Address:     

e. Owner Telephone:     

f. Name of  Reference for  this Project:     

g. Relationship of Reference to Owner:     

h. Title and Position Reference held for this Project:       

             

i. Firm name where Reference was employed for this Project:     

             

j. Reference's Telephone:     

k. Dollar Amount:     

l. List any other special criteria i.e. specialized repair or equipment, etc. worked:   

  

   

m. Describe Your Specific Scope of Work:     

   

    

n. General Contract Amount:      

o. Your Participation was:          

p. Completion Date:          

q. Was Project completed on time?        

r. Was Project completed within budget?        

a. If not, explain:     

    

s. Penalties imposed? (Yes or No; if Yes, explain)     

    

t. Any liens, claims, or lawsuits? (Yes or No, if Yes, explain):     

             

u. If a D/W/MBE or Small Business Enterprise (SBE) percentage goal was required, indicate 

what the goal was and what success did your firm have in achieving the goal.    

    

     

v. Provide names and phone numbers of the D/W/MBE or SBE firms used on the project:    

      

w. Any other pertinent information?     

 

[Use additional sheets as necessary]  
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3.2.3 Project Title:          

a. Date Project Completed:     

b. Project Name:     

c. Owner Name:     

d. Owner Address:     

e. Owner Telephone:     

f. Name of  Reference for  this Project:     

g. Relationship of Reference to Owner:     

h. Title and Position Reference held for this Project:       

             

i. Firm name where Reference was employed for this Project:     

             

j. Reference's Telephone:     

k. Dollar Amount:     

l. List any other special criteria i.e. specialized repair or equipment, etc. worked:   

  

   

m. Describe Your Specific Scope of Work:     

   

    

n. General Contract Amount:      

o. Your Participation was:          

p. Completion Date:           

q. Was Project completed on time?         

r. Was Project completed within budget?        

a. If not, explain:     

    

s. Penalties imposed? (Yes or No; if Yes, explain)     

    

t. Any liens, claims, or lawsuits? (Yes or No, if Yes, explain):     

             

u. If a D/W/MBE or Small Business Enterprise (SBE) percentage goal was required, indicate 

what the goal was and what success did your firm have in achieving the goal.    

    

     

v. Provide names and phone numbers of the D/W/MBE or SBE firms used on the project:    

      

w. Any other pertinent information?     

 

[Use additional sheets as necessary] 


